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1 0 1. CONTRACT ID CODE

0001

00092

Office of Acquisition, MRG-7200,7737 Hampton Boulevard, Building 4D,
Room 211

Office of Acquisition, MRG-7200,7737 Hampton Boulevard, Building 4D, Room
211

FACILITY CODECODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended, X is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning ________ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF
CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

is not,   

This amendment is issued to revise requirements following the preproposal conference held July 31, 2008.

A revised Line Item Summary is attached which shows the amount to be priced by all offerors for CLIN 0003AB, Supplemental Material/Subcontracts

Clause 1, PERFORMANCE WORK STATEMENT, is hereby replaced in its entirety - see attached.

A sample HOT WORK PERMIT is attached.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Type or print)

16B. United States of America 16C. DATE SIGNED

BY
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070
PREVIOUS EDITION 
UNUSABLE

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR)

53.243

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Milton G. Spears

00092

CHECK ONE

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN  
THE CONTRACT ORDER NO. IN ITEM 10A.

D.  OTHER (Specify type of modification and authority)

Page
1 of   11

2. AMENDMENT/MODIFICATION NO.

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE

9A. AMENDMENT OF SOLICITATION NO.

E. IMPORTANT:   Contractor      is required to sign this document and return  _____  copies to the issuing office.

(X)

(X)

X

10B. DATED  (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER

9B. DATED (SEE ITEM 11)

Norfolk, VA 23505 Norfolk, VA 23505

DOT/Maritime Administration, SAR Acquisition DOT/Maritime Administration, SAR Acquisition

8. NAME AND ADDRESS OF CONTRACTOR   (No., street, county, State and Zip Code)

No Contractor Information Available

NO.

07/24/2008

DTMA2R08004

3. EFFECTIVE DATE
08/11/2008

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. 
 

(If applicable)
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Line Item 
Summary

PageTitleDocument Number 2 49 2

DTMA2R08004 SOM Stateroom Upgrades 03 Jul 08

Total Cost

    

   

Line Item
Number (Includes Discounts)Quantity

Delivery Date Unit of
Issue Unit Price(Start Date to End Date)Description

         

$ $1.000001

See attached Performance Work Statement

JOBFURNITURE - 16 STATEROOMS

$ $1.000002

See attached Performance Work Statement

JOBREMOVAL/INSTALLATION - 16
STATEROOMS

$ $0.000003

The Government may have supplemental requirements due to emergent or additional work.  The Government reserves the right to order any
quantity cited in individually priced supplemental work Items.  In the event that less than the total quantity of supplement work item is ordered, the
Government will decrease the contract amount for the quantity not ordered at the award supplemental item unit price.  The COTR will issue a
Delivery Order for all growth Items.

N/ASUPPLEMENTAL GROWTH
REQUIREMENTS

$ $400.000003AA

The labor rate offered shall be a yardwide composite labor rate and shall include all management, supervision, overhead, G&A, handling charges,
freight and profit.  The yardwide composite rate offered by the Contractor shall be binding during the entire period of this Contract for all
supplemental work which cannot be accurately described at this time and is not included in other CLIN specifications.  The Government may order
up to 50 percent more hours than are currently estimated in the CLIN at the same labor rate provided therein.

MHSUPPLEMENTAL LABOR



 

Line Item 
Summary

PageTitleDocument Number 2 49 2

DTMA2R08004 SOM Stateroom Upgrades 03 Jul 08

Total Cost

    

   

Line Item
Number (Includes Discounts)Quantity

Delivery Date Unit of
Issue Unit Price(Start Date to End Date)Description

         

$10,000.00    $10,000.001.000003AB NTESUPPLEMENTAL
MATERIAL/SUBCONTRACTS
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COMMERCIAL CLAUSES  
 
 
1 PERFORMANCE WORK STATEMENT 
 
 
PERFORMANCE WORK STATEMENT 
STATE OF MAINE STATEROOM CONVERSION AND UPGRADE 
 
Background 
 
It is the Government's intent to upgrade 16 Cadet Staterooms in the ship's aft deck house.  In staterooms in which the Contractor is 
authorized to perform upgrade work, the Contractor shall provide/furnish labor, material, equipment necessary to remove all the 
existing furniture and provide and install new furniture to accommodate three persons in each stateroom. Each stateroom currently 
accommodates two persons. 
 
Applicable Performance Standards 
 
1. MARAD Coating Guideline. 
2. T.S. STATE OF MAINE, Hot Work Permit Procedure. 
3. ABS Rules for Building and Classing Steel Vessels 2005. 
4. Stateroom Layout Sketch "A" and "B" with JMMS Sketches. 
 
 Work Performance Location 
 
All work shall be accomplished onboard T.S STATE OF MAINE docked at One Water Street, Castine, Maine  04420. 
 



CLIN 0001 FURNITURE PROCUREMENT  - 16 STATEROOMS  

NOTE: All required new material/furniture listed is described in terms of Jamestown Metal 
Marine Sales, Inc. (JMMS), Product or Sketch Number. Contractor shall provide the same or 
equal product in design, size and material specification. 

Upon receipt of contract award, the Contractor shall purchase and deliver, as the Contracting 
Officer shall require, new furniture and material appropriate for installation in the Staterooms 
listed in CLIN 0002 as described below to the following address: 

1.)  16 sets, Berth, Triple, 27-3/4 inch x 79-1/2 inch, Style B, Steel, w/lockable 
Lockers/Drawers and 2 additional individual lee strap for overhead ceiling mounts, w/o EEBD 
unit, back panel, top/overhead panel on the third bunk. New berth modular shall be JMMS 
Sketch 346-7 or equal without back and overhead panel on the third bunk, and shall be 
bulkhead mounted. 

 Berth Modules shall be provided with following equipment/parts: 

 48 each, Mattress, Innerspring 
 48 each, Light, Berth, GB2 5U108, w/Receptacle and switch 48 each 
 48 each, Shelf, Berth 
 48 set, Curtain, Berth, Side and End, with track and hardware 

2.)  48 each, Locker, Clothing, 15"x18"x76", Steel, JMMS Sketch-323-4N MOD. 

3.)  48 each, Chair, Side, JMMS Sketch- 509-160C. 

4.)  16 each, Chiffonier, Single, Steel. w/Locks, Top to match Item 6, JMMS Sketch 14-14C. 

5.)  48 each, Bookrack, Double, 30"w x 11-1/2"d x 20-3/4"h, Steel, JMMS Sketch 30-13-1 C. 

6.)  12 each, Worktop w/Pencil Drawers, 24"d x 10'0"1, HPPL finish, Bulkhead Mount, and 4 
each, Worktop w/Pencil Drawers, 24"d x 87"l, HPPL finish, Bulkhead mount, and 16 each 
receptacle strips. 

7.)  48 set, Deck Pad and Tie Down Assy. 

8.)  16 each, Trash Receptacle, Steel, Round, 6.5 gal, #4028T2. 

9.)  96 each, Hook, Coat and Hat, Bass/Chrome, # 1465A26. 

10.) 16 sets, Curtain, Window, 30" x 30" (2 piece curtain, 15"w x 30"h), with Track and 
Hardware. All window curtains shall be provided with "black-out" lining. 



CLIN 0002 -- REMOVAL/INSTALLATION - 16 STATEROOMS  

General. Contractor shall furnish labor, material, services, and equipment to upgrade 
16 cadet staterooms in the aft deck house, 01 deck from the current 2-person per stateroom 
configuration to a new 3-person per stateroom configuration. 

The subject staterooms are: 01-111-5, 01-111-6, 01-117-1, 01-117-2 , 01-124-1, 01-124-2, 01-
128-1, 01-128-2, 01-133-1, 01-133-2, 01-137-1, 01-137-2, 01-141-1, 01-141-2, 01-145-1, and 
01-145-2. 

Use the attached “SKETCH A” as guidance for the new furniture lay-out for rooms 01-124-1, 
01-124-2, 01-128-1, 01-128-2, 01-133-1, 01-133-2, 01-137-1, 01-137-2, 01-141-1, 01-141-2, 
01-145-1, and 01-145-2.  Upon completion of this contract, these rooms shall look like rooms 
01-128-2 and 01-124-2 which have already been upgraded.  The Contractor shall be aware that 
there may be slight variations in the dimensions of these rooms resulting in minor adjustments 
and/or modifications to the placement of the new furniture.  If the placement of the new 
furniture for these rooms cannot be made identical to rooms 01-128-2 and 01-124-2, the COTR 
shall be consulted to determine where the new furniture will be placed. 
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SKETCH A and B nomenclature: 001 – Berthing Module.  002 – Clothing Locker.  004 - Side 
Chair.  005 – Chiffonier.  006 – Book Rack Double.  007 – Work Table. 

Use the attach Sketch “B” as guidance for the new furniture lay-out in Staterooms No. 01-111-
5, 01-111-6, 01-117-1 and 01-117-2. 
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 Removal.  Beginning two weeks before the new furniture is actually delivered onboard and with specific authorization from the 
COTR, contractor shall remove all the existing furniture from the group of staterooms specified in this Contract Line Item Number 
(CLIN).  The removal shall include but not be limited to the following inside each stateroom: 
 
1. One set, Double bunk/berth included with mattress, lights and all fittings. Approximately size: 43" x 44" x 83".  
2. One each, Desk. Approximately size: 46" x 30" x 31".  
3. One each, Chiffonier. Approximately size: 22" x 36" x 40". 
4. One each, Clothing Locker. Approximately size: 81" x 24" x 36". 
5. Two each, Bunk Lights. 
6. One each, Bookrack. 
7. One each, Mirror. (Relocate to other location inside the same room). 
8. One each, Mirror Light. (Relocate to other location inside the same room). 
 
All the removed furniture shall be inspected by the COTR prior to removal.  When it is inspected, all the unwanted excess furniture 
shall be removed from ship and disposed by the Contractor.
 
 Repair damaged Joiner Panel Bulkheads using sheet metal patching on large areas and repair the small holes and indentations with 
"Bondo" or equal material faired smooth to match surroundings.  Apply new coating on all the repaired areas to match the surrounding 
surfaces. 
 
Remove the existing deck tiles and borders, install new deck pad and tie down assemblies for the new furniture.  Remove all the loose 
and damaged underlayment material.  Clean the exposed steel deck surface, apply new primer coat and install new underlayment over 
the cleaned steel surface.  Provide and install new deck tiles over the prepared / repaired underlayment surfaces.  Color and pattern of 
the new deck tiles shall be selected and approved by COTR.  There are approximately 160 sq. ft. of deck tiles and 52 liner ft. of border 
in each room. 
 
Installation.  Once the staterooms are prepared and approved by the COTR for installation of new furniture, Contractor shall unpack 
the new furniture on dock and rig it to the staterooms for installation.  Install the new furniture with contractor furnished new stainless 
steel fasteners and hardware in accordance to the manufacturer's recommended specification and as per attached "layout sketches." 
 
For each stateroom the Contractor shall provide and install new furniture as follows: 
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One set, Triple Berth, JMMS Sketch 346-7 with Mattress, Berth Lights,  Receptacle, Switch, Receptacles strip, Berth Shelf, Berth 
Curtains. 
 
Three sets, Clothing Locker, JMMS Sketch 323-4N MOD 
 
Three each, Side Chair, JMMS Sketch 509-160C 
 
One each, Single Chiffonier, JMMS Sketch 14-14C 
 
Three each, Double Bookrack, JMMS Sketch 30-13-1C 
 
One set, Worktop w/Pencil Drawers, 24"D x 10'0"L, HPPL Finish, Bulkhead Mount. 
 
Three sets, Deck Pad and Tie Down Assembly 
 
One each, Trash Receptacle 
 
Six each, Coat/Head Hook 
 
One set, Window Curtain. 
 
One each, Door Hold Back Hook. 
 
Reinstall removed mirror and mirror light.  NOTE:  If the existing mirror or mirror light is damaged during removal, Contractor shall 
provide and replace the mirror or mirror light with same size and type of new mirror or mirror light. 
 
Tests.  COTR or his designee shall make in-process and final visual inspections, measure for dimensional tolerance and inspect 
installed lights, electrical outlets and for form, fit and function. 
 
Performance Standard.  All work shall be done to the standards of ABS and USCG "Passenger Ship" accommodation stateroom 
requirements. 
 
All necessary hot work involving welding or burning and other work having certain drilling and grinding operations, electrical work 
and use of non-intrinsically safe equipment which might produce an incendive sparks in location were hazardous atmosphere might be 
encountered shall be in accordance with Sub-Section 2.2, "T.S. STATE OF MAINE, Hot Work Permit Procedure." 
 
 
 
  
CLIN 0003 SUPPLEMENTAL GROWTH REQUIREMENTS 
 
The Government may have supplemental requirements due to emergent or additional work.  The Government reserves the right to 
order any quantity cited in individually priced supplemental work Items.  In the event that less than the total quantity of supplement 
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work item is ordered, the Government will decrease the contract amount for the quantity not ordered at the award supplemental item 
unit price.  The COTR will issue a Delivery Order for all growth Items. 
 
CLIN 0003AA SUPPLEMENTAL LABOR 
 
 The supplemental Labor Rate offered shall be a yardwide composite labor rate and include all management, supervision, 
overhead, G & A, handling charges, freight, profit, contractor and sub-contractor burden, overtime, quality assurance, delay and 
disruption, bonding, insurance, etc.  The yardwide composite rate offered by the Contractor shall be binding during the entire period of 
this contract for all supplemental work which can not be accurately described at this time and is not included in other CLIN 
specification.   
 
CLIN 0003AB SUPPLEMENTAL MATERIAL/SUBCONTRACTS 
 
 The allowance for supplemental material is for direct costs only.  Any allowance for handling, equipment, profit and 
overhead is to be included in the associated supplemental labor rate.  Supplemental material will be payable to the contractor only to 
the extent authorized as part of supplemental growth work. Offerors shall use an allowance of $10,000.00 for this item.
 
 



* HOT WORK PERMIT * 
 
GENERAL 

• This permit to work relates to any work involving temperature conditions which are likely to be of sufficient intensity to cause ignition of 
combustible gases, vapor or liquids in or adjacent to the area involved.  Before completing this form, refer to the “Hot Work Permitting and 
Procedures” guide book. 

 
• Any welding, brazing, cutting, grinding, etc.. being carried out throughout the entire ship including external decks and spaces shall have a “Hot 

Work” permit filled out.    
 

• Hot Work being carried out in the Ship’s Machine shop is the only space that does not require a “Hot Work Permit.”  Any Hot Work being 
carried out in the Machine Shop must be notified to the Bridge and E.O.S. when the ship is underway and the Ship’s Quarterdeck while the ship 
is docked in Castine.  

 
• Hot will not be carried out between the hours of 1600 to 0800 unless emergency repairs are needed. 

 
• This permit will be completed and posted at the work area prior to any work that is being carried out. 
 
• This permit will remain at the work area even after all work has been completed and the area thoroughly cleaned and inspected.  Only upon final 

inspection by the Officer in charge, will the permit be removed and returned to the 1st A/E’s office to be placed in the Hot Work Permit folder. 
 

• This permit is only valid for the conditions as indicated on the completed form.  At any time personnel are changed out or other conditions have 
changed, then a new permit must be filled out and re-authorized. 

 
 
FORM 
 This permit is only valid for:   Date:  _______________               From:  _______________ hrs.               To:  _______________hrs.  
 
 
 Location of Hot Work:  ______________________________________________________________________________________________ 
  
 _________________________________________________________________________________________________________________ 
 
 
 Description of Hot Work:  ____________________________________________________________________________________________ 
 
 __________________________________________________________________________________________________________________ 
 
 
 Officer in charge of Hot Work Team and safety:    ____________________________________________________________ 
 
 Hot Work Team Leader:           ____________________________________________________________ 
 
 All other personnel that are a part of the Hot Work Team: ____________________________________________________________ 
 
 
 Has an enclosed space entry permit been issued?                                                      Yes  /  No  or   N/A 
 
 Has the work area been checked with a combustible gas indicator?      Yes  /  No   
 
   Recordable levels; O2:  __________          % LEL:  __________          H2S:  __________          CO:  __________          Time:  __________ 
 
 What has been done to make the surrounding area safe, including available fire protection and all other special conditions/precautions taken?              
 
 ___________________________________________________________________________________________________________________ 
 
 ___________________________________________________________________________________________________________________ 
 
 
 Has the equipment or pipeline been gas freed?       Yes  /  No  or  N/A 
 
 Has the equipment or pipeline been blanked?       Yes  /  No  or  N/A 
 
 Is the equipment or pipeline free of liquid?        Yes  /  No  or  N/A 
 
 Is the equipment isolated electrically?        Yes  /  No  or  N/A 
 
 
 In the circumstances noted, it is considered safe to proceed with this hot work. Officer in Charge signature:  ____________________________ 
 
                   Master’s or Mate’s signature (only at sea):  ____________________________  
COMPLETION 

The work has been completed and all persons under my supervision, materials and equipment have been withdrawn.  The work area has been thoroughly 
checked for completion and any hazards that may exist.       
 
Officer in Charge signature:  _______________________________________          Time:  ________________          Date:  __________  
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